

ABSTRACT OF TENDERS HERETO APPENDED, SHEWING THOSE ACCEPTED,
AND APPROXIMATE TOTAL COST OF CONTRACTS IN PROGRESS.

INANGAHUA ROAD.

Section.	Contract.	Name of Tenderer.	Approximate Amount.			Approximate Total.		
			£	s.	d.	£	s.	d.
No. 1—Christy's to Landing	No. 1	William Ferris	543	0	0			
Ditto, ditto	2	William Morris	747	15	0			
Ditto, ditto	3	Ditto	822	0	0			
Ditto, ditto	4	John Walker	490	0	0			
No. 2—Landing to Larry's Creek	1 to 6	William Morris	3600	0	0			
No. 3—Larry's Creek to Fern Flat	1 to 4	W. Pell	2880	0	0			
No. 4—Fern Flat to Reefton	1	Charles Bray	720	0	0			
Ditto, ditto	2	Ditto	780	0	0			
Ditto, ditto	3	Fergus Barrowman	720	0	0			
Ditto, ditto	4	Bernard Smyth*	660	0	0			
						11,962	15	0

* With the exception of Bernard Smyth, all the above Tenderers have signed the Contracts; should he not sign, he will forfeit deposit, and Barrowman's tender, at £780, be accepted, which will increase total £120.

GREY ROAD.

No. 1—Reefton to Mai Mai	1 to 7*	William Courtney	5320	0	0			
No. 4—Ahaura to Junction†	1	Alexander White	250	0	0			
Ditto, ditto	2	M. Tracey	360	0	0			
Ditto, ditto	3	J. Kitchen	560	0	0			
		Extra cost	500	0	0			1170 0 0
								500 0 0
		Contracts in hand			£13,362	15	0

* This Contract has since been cancelled, and the works are being carried on by day labor, but will cost about the same.

† In consequence of the heavy traffic going upon the new road in this section, during the progress of the work, very considerably more metalling was required than was at first contemplated, increasing the cost by about an extra £500.

All the Contracts being let at Schedule Prices, the figures must be considered as fixed sums.